# ADDENDUM No. 1 January 21, 2025

RE:

Football Field Turf Replacement - Scheumann Stadium

Ball State University

BSU Project No. 2025 - 013.01 ST

FROM: Ball State University

Facilities Planning and Management

Showalter Building

3401 North Tillotson Avenue Muncie, Indiana 47306

TO:

Prospective Bidders

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated December 20, 2025 as noted below. Acknowledge receipt of this Addendum in the space provided on the Bid Form Supplements. Failure to do so may subject Bidder to disqualification.

This Addendum is issued in accordance with the provisions of the *Instructions to Bidders* (AIA A701, 1997 Ed.) and Supplementary Instructions to Bidders Documents of the Project Manual.

This Addendum was created as a follow up to the Pre-Bid Meeting that took place on January 17, 2025. This Addendum consists of one (1) page and one (1) attachment. Please note the following:

#### CHANGES TO THE SPECIFICATIONS

- 1. Specification Section 02 41 19 Selective Structure Demolition
  - a. Section 3.3 Demolition
    - i. Add Paragraph K which states the following: "Scoping / Investigation of the existing drainage system lines located beyond the existing drains to be done by Owner. Contractor to provide the Owen a seventy-two (72) hour notice prior to the complete removal of the existing turf so that the Owner can make arrangements with a third-party entity to conduct of the scoping / Investigation of the existing drainage system lines located beyond the existing drains.

#### GENERAL INFORMATION

1. Per the drawings, the existing turf system does contain an existing pad. The pad was supplied and installed by Sprinturf. Unfortunately, Ball State does not have records of what was specifically installed. Please contact Sprinturf to ascertain what was installed during 2015.

#### **ATTACHMENTS**

1. Pre-Bid Conference Agenda and Sign-In Sheet

END OF ADDENDUM No. 1

# **Ball State University**

Facilities Planning & Management

### Pre-Bid Conference

#### **AGENDA**

Football Field Turf Replacement Scheumann Stadium Ball State University BSU Project No. 2025-014.01 ST January 17, 2025

I. Project Team

Λ	O	Representative	/_'	١.
Α.	INMARE	Renregentative		١-
/ \.	CVVIICI	I (CDI COCIIICALIVO)	0	,.

O WITO O I TOPI OCOTICA	110(0).		
Greg Graham,	Facilities Planning & Mgmt.,	765-285-2828,	email: ggraham@bsu.edu
David Post,	Facilities Planning & Mgmt.,	765-285-2820,	email: dspost@bsu.edu
Ryan Koenker,	Facilities Planning & Mgmt.,	765-285-2821,	email: rrkoenker@bsu.edu
Robert Ramey,	Facilities Planning & Mgmt.,	765-285-2835,	email: reramey2@bsu.edu
June Sanders,	Purchasing,	765-285-1548,	email: jasanders3@bsu.edu
Gonzo Barajas,	Sports Facilities,	765-285-3294,	email: gbarajas@bsu.edu

#### II. Contract Documents: Project Manual and Drawings.

- A. Availability of Contract Documents.
- B. Interpretation of Contract Documents.
- C. Addenda.
- D. Substitutions.

## III. Bidding Procedures.

A. Bidding Date:

January 28, 2025 at 2:00 P.M. EDT

Location:

Purchasing Conference Room Service & Stores Building 3401 N. Tillotson Avenue Muncie, Indiana 47306

- B. Bidding Form and Other Documents.
  - 1. Indiana Form 96 (Revised 2013).
    - a. Fill out Part II., Section I. Experience Questionnaire
    - b. Fill out Part II., Section II. Plan and Equipment Questionnaire.
    - c. Attach Part II., Section III. Contractor's Financial Statement.
    - d. Fill out Part II., Section IV. Contractors Non Collusion Affidavit
    - e. Fill out Part II., Section V. Oath and Affirmation
  - Bid Form Supplements, Document 00 43 00 Appendix A.
    - (1) Acknowledgment of Receipt of Addenda.
    - (2) Project Completion, May 30, 2025

Appendix B.

Alternatives, 4 alternates

Appendix C.

Unit Prices, n/a

Appendix D.

Principal Subcontractors

Appendix E.

Supplementary General Construction Information

Appendix F.

Supplementary Mechanical Information

Appendix G.

Supplementary Electrical Information

Appendix H.

Supplementary Telecommunications Information

#### Representations and Certifications, Document 00 45 00

Appendix 1.

Nondiscrimination Compliance Statement

Appendix 2.

Contractors Certification of Self Performance Contractors Certification of Authorized Employment

Appendix 3.

Contractors Certification of Training Program Compliance

Appendix 4. Appendix 5.

Drug Testing Plan

Appendix 6.

Contractors Certification of Pre-Qualification Compliance

Appendix 7.

Bidder's Check List

#### 4. MBE/WBE/Veteran Participation Plan, Document 00 45 39

MBE / WBE / Veteran Subcontractor Plan

Documentation of Effort to Meet MBE / WBE / Veteran Participation

MBE / WBE / Veteran Letter of Intent to Perform

Pre Bid Conference (BID) - Agenda

- 5. Bid Security, Document 00 43 13.
- Documents that must be submitted by the Awarded Contractor prior to mobilization.
  Section 00 61 00 Bond Forms: AIA Document A312 Performance Bond and Payment Bond
  Section 00 73 73 Escrow Agreement: Owner will provide document after the award of the project.

## IV. Scope of Project.

- A. Summary of Work.
- B. Project Schedule, April 21, 2025 to May 30, 2025
- C. Access to Project Area.
- D. Coordination with Other Projects.
- E. Coordination with Owner Occupancy.
- V. Questions.
- VI. Tour of Project Site.

**End of Agenda** 

# **Ball State University**

Facilities Planning & Management

Pre-Bid Conference

SIGN-IN SHEET

Football Field Turf Replacement Scheumann Stadium Ball State University BSU Project No. 2025-014.01 ST January 17, 2025

January 17, 2025			
NAME	REPRESENTING	PHONE NUMBER	EMAIL ADDRESS
Ryen Kombor	T3SU-FPAM	765-285-	nekwentere bezunde
Hunter Meece	Motz	513 904 7500	hmeece & themotzgroup. co.
JUNE Sarders	BSV FUICHOSING	765-285-	Jasarders 3 @ 135V. Edv
DAVID POST	BGV - FPM	769-289-2811	74844T@ 748.69V
Jest Fowler	Sprindurf	765-744-275	
Randy Hammond	Sprinburt	765-437-438	Tandy, hammend ospanlurf.
Ihad Breeden	Act Global		Obreeden @ actolobal.com
bab make iver	A-Turf	4406646092	rpmcileiver @ a turk.com
	ř		